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SECTION 01200

GENERAL REQUIREMENTS
03/02

PART 1   GENERAL

1.1   APPLICABLE PUBLICATIONS

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

CORPS OF ENGINEERS (COE)

COE EM 385-1-1 (1996) Safety and Health Requirements 
Manual

ER 415-1-5-89 Construction Time Extension for Weather

DEPARTMENT OF COMMERCE (DOC)

DOC PS 1 (1983) Construction and Industrial Plywood

DOC PS 20-70 American Softwind Lumber Standard

CODE OF FEDERAL REGULATIONS

29 CFR 1926 Safety and Health Regulations for 
Construction

33 CFR 80 Colregs Demarcation Lines

33 CFR 156 Oil and Hazardous Material Transfer 
Operations

33 CFR 80-84 COLREGS

33 CFR 96 Rules for Safe Operation of Vessels and 
Safety Management Systems

Federal Specifications (FS)

FS FF-B-575 (Rev C) Bolts, Hexagon and Square

FS FF-N-105 (Rev B; Int Am 4) Nails, Brads, Staples 
and Spikes:  Wire, Cut and Wrought
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FS FF-N-836 (Rev D; Am 2) Nut:  Square, Hexagon,Cap, 
Slotted, Castle, Knurled, Welding and 
Single Ball Seat

FS TT-E-529 (Rev D) Enamel, Alkyd, Semi-Gloss

FS TT-P-25 (Rev E; Am 2) Primer Coating, Exterior 
(Undercoat for Wood, Ready-Mixed, White 
and Tints)

FS MM-L-751 (Rev D) (Rev H) Lumber; Softwood

US Coast Guard

INST M16672.28 Navigation Rules, International-Inland, 
latest edition.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office, 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Site Specific Safety and Health Plan; G

Activity Hazards Safety Analysis; G

Work and Storage Area Plan; G

SD-05 Design Data

Aerial Photographs

SD-11 Closeout Submittals

As-Built plans; G

1.3   PROJECT SIGNS AND BULLETIN BOARDS

1.3.1   General

The Contractor shall construct and erect project and hard hat signs and a 
bulletin board at the respective locations designated by the Contracting 
Officer.  The signs shall conform to the requirements depicted in the plans 
included at the end of this section.  Signs shall be erected as soon as 
possible and within 10 days after commencement of work for this contract.

1.3.2   Construction Signs
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1.3.2.1   Materials

Lumber shall conform to DOC PS 20-70, and shall be seasoned Douglas Fir,    
SRS, Grade D or better except that posts, braces and spacers shall be 
construction Grade (WCLB)

Plywood shall conform to DOC PS 1, Grade AC, Group 1, Exterior.

Bolts, Nuts and Nails. Bolts and nuts shall be galvanized conform to FS 
FF-B-575 and to FS FF-N-836.  Nails shall conform to FS FF-N-105.

Paints and Oils. Paints shall conforms to FS TT-P-25 for primer and FS 
TT-E-529 for finish paint and lettering.

1.3.2.2   Execution

Signs shall be erected as soon as possible and within 10 days after 
commencement of work under this contract shall include:

Project Sign at location designated by the Contracting Officer.

Warning Signs facing approaching traffic on all haul roads crossing under 
overhead power transmission lines.

Five (5) hard hat signs at locations directed.

Four (4) disposal signs at locations directed

Project and hard hat signs shall be constructed per the details shown in 
attached figures.  Decals for hard hat signs shall be furnished by the 
Contracting Officer.
   
The Contractor shall place a sign in an area that will easily identify the 
storage area. The sign will notify the public of the Storage Area for the 
Contractor, equipment, and construction crew. Public parking is not allowed 
in this area.

1.3.3   Bulletin Board at the Contractor's office

A weatherproof bulletin board, approximately 36 inches wide and 30 inches 
high, with hinged glass door shall be provided adjacent to or mounted on 
the Contractor's project office.  If adjacent to the office, the bulletin 
board shall be securely mounted on no less than 2 posts.  Bulletin board 
and posts shall be painted or have other approved factory finish.  The 
bulletin board shall be easily accessible at all times and shall contain 
wage rates, equal opportunity notice, and such other items required to be 
posted.

1.3.4   Maintenance and Disposal 

The Contractor shall maintain signs in good condition throughout the life 
of the project.  Signs shall remain the property of the Contractor and upon 
completion of the project they shall be removed from the site.
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1.4   PUBLIC UTILITIES

1.4.1   General

The approximate location of all railroads, pipelines, power and 
communication lines, cables and other utilities known to exist within the 
limits of the work are indicated on the plans.  The sizes, locations, and 
names of owners of such pipelines, cables and utilites are given from 
available information, but their accuracy is not guaranteed, reference 
Section 02225 PIPELINE AND CABLE REMOVAL.  Except as otherwise indicated on 
the plans, all existing utilities will be left in place and the Contractor 
shall conduct his operations in such a manner that the pipelines, cables 
and utilities will be protected from damage at all times, or arrangements 
shall be made by the Contractor for their relocation at the Contractor's 
own expense.  The Contractor shall be responsible for any damage to 
pipelines, cables, and utilities known to exist and shall reimburse the 
owners for such damage caused by his operations.

1.4.2   Pipelines, Cables and Utilities To be Removed, Relocated or Protected

The Contractor shall notify the Contracting Officer, in writing, 14 
calendar days prior to starting work on any pipeline, cable or utility to 
be removed, relocated or protected.  On each removal, relocation, 
notification shall include dates on which the Contractor plans excavation, 
by-pass work, removal work and/or installation work, as applicable.

Pipelines, Cables or Utilities to be relocated or removed not as part of 
this contract are designated "To be Relocated by others" or "To be removed 
by others", respectively. Pipelines, Cables or Utilities shown on the plans 
and not so designated will be left in place and be subject to the 
provisions of the CONTRACT CLAUSE: PROTECTION OF EXISTING VEGETATION, 
STRUCTURES, UTILITIES, AND IMPROVEMENTS. The Contractor may make 
arrangements with the owner for temporary relocation and restoration of 
pipelines, cables and utilities not designated to be relocated, or for 
additional work in excess of the work needed to relocate pipelines, cables 
or utilities designated for relocation at no additional cost to the 
Government.

1.4.3   Pipelines, Cables, and Utilities Not Shown

If the Contractor encounters, within the construction limits of the entire 
project, pipelines, cables or utilities not shown on the plans and not 
visible as of the date of this contract and if such pipelines, cables or 
utilities will interfere with construction operations, he shall immediately 
notify the Contracting Officer in writing to enable a determination by the 
Contracting Officer as to the necessity for removal or relocation.  If such 
pipelines, cables, or utilities are left in place, removed or relocated, as 
directed by the Contracting Officer, the Contractor shall be entitled to an 
equitable adjustment for any additional work or delay.

1.4.4   Electrical Current

All electric current required by the Contractor shall be furnished at his 
expense.  All temporary lines shall be furnished, installed, connected, and 
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maintained by the Contractor in a workmanlike manner satisfactory to the 
Contracting Officer and shall be removed by the Contractor in a like manner 
at his expense prior to final acceptance of the construction.

1.4.5   Coordination

The Contractor shall consult and cooperate with the owner of pipelines, 
cables and utilities that are to be relocated or removed by others to 
establish a mutual performance schedule and to enable coordination of such 
work with the construction work.  These consultations shall be held as soon 
as possible after award of the contract or sufficiently in advance of 
anticipated interference with construction operations to provide required 
time for the removal or relocation of affected pipelines, cables or 
utilities.

  It shall be the responsibility of the Contractor to fully coordinate all  
work with all other contractors, Los Angeles Harbor Department forces,and 
personnel working concurrently in the project vicinity.

The Contractor shall coordinate and cooperate with all occupants of each 
berth affected by the project to insure uninterrupted continued operation 
of all port facilities.  Contractor's operations shall not interfere or 
disrupt ongoing terminal operations at the West Basin Terminals, Pier 300 
Terminal, and Pier 400 Terminal.

If there is a coordination problem in the dredging project, the Contracting 
Officer shall be notified immediately and a meeting between all parties 
involved shall be held to resolve the problem.

Coordination with Port Police- the Contractor shall:

a. Provide, per U.S. Coast Guard requirements, VHF Channel 13 (156.65 
MHZ) Bridge to Bridge radio communication which is exclusively for use 
in communicating with Port Pilots.

b. Also, provide a working channel for all other communications in 
addition to emergency channel 13 and 16.

c. Provide and use an appropriate whistle for signaling replies to Port 
Pilot warnings of ship approaches.

d. Check in each morning with Pilot Station.

Prior to start of construction activities the Contractor shall attend a 
meeting with the Contracting Officer and the Project Engineer, U.S. Coast 
Guard Captain of the Port, Los Angeles Port Pilots, and the Los Angeles 
Port Police to outline the organization for prevention/elimination of 
traffic conflicts.

Prior to start of work, the Contractor shall provide the Contracting 
Officer with names, addresses and 24-hour phone numbers of the Contractor's 
project engineers, superintendent, and foreman.

1.5   SITE ACCESS
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The plans and specifications indicate the general means of site access for 
Contractor's work force and equipment.  Prior to submission of bid, 
Contractor shall have satisfied himself on the means and methods of site 
access and of the operational restrictions concerning site access and allow 
for these in his bid price.

1.6   NOTICES

Copies of letters or notifications made to pipeline, cable or utility 
companies, U.S. Navy, U.S. Coast Guard, Port of Los Angeles, County, and 
others shall be provided to the Contracting Officer.

1.6.1   Traffic Routing

The Contractor shall notify the Contracting Officer 14 days in advance of 
the time work will be started in areas requiring the rerouting of traffic, 
traffic lane striping, and removal of street signs.  The foregoing shall 
apply to progressive modifications of traffic routing within an area in 
which work is in progress.

Police, Port Police, Coast Guard, and Fire Departments shall be notified by 
the Contractor whenever a street is to be closed to traffic, and obtain 
required permits, see paragraph POINTS OF CONTACT. If the closing is to be 
of long duration, a single notification to each department three (3) days 
before closing will be sufficient. A single notification shall then be made 
at the time the street is again opened to traffic. If the closing is to be 
of short duration or if different sections of the street are to be closed 
at different times, notifications shall be made on a day-to-day basis. 

1.6.2   Underground Service Alert

The Contractor shall contact Underground Service Alert. Notify Underground 
Service Alert at (800) 422-4133 at least 2 working days, but not more that 
14 calendar days prior to performing any excavation or other work close to 
any underground pipeline prior to commencement of demolition and work.

1.6.3   Existing Bench Marks and R/W Markers

The Contractor shall notify the Contracting Officer, in writing, 7 days in 
advance of the time he proposes to remove any bench mark or right-of-way 
marker.  Along with the notification, the Contractor shall provide an 
alternate plan for maintaining the survey point.

1.6.4   United States Coast Guard

The Contractor shall notify, in writing, the Commander Eleventh Coast Guard 
District, and the Coast Guard Marine Safety Office/Group LA-LB not less 
than 14 calendar days prior to commencing work.  The notifications, via 
letter, e-mail, or facsimile (with copy provided to the Contracting 
Officer), shall include as a minimum the following information:

a.  Project description and location including latitude/longitude (NAD 
83).
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b.  Size and type of any floating construction equipment to be used and 
displacement of such.
c.  Name and radio call signs for working vessels.
d.  Telephone number for 24-hour on-site contact and phone number of  
Project Engineer.
e.  Construction schedule with start and completion dates.
f.  Potential hazards to navigation.
g.  Recommend the following language to be used in the Local Notice to  
Mariners: "Mariners are urged to transit at their slowest               
safest speed to minimize wake, and proceed with caution after           
passing arrangements have been made."

Mail address:

Commander (oan)                          U.S. Coast Guard
Eleventh Coast Guard District            Marine Safety Office / Group LA-LB
Building 50-6                            1001 South Seaside Ave.,  Bldg 20
Coast Guard Island                       San Pedro, CA  90731
Alameda, CA  94501-5100                  Attn: Waterways Management
ATTN:  Local Notice to Mariners          Phone # (310) 732-2020
TEL (510) 437-2970  FAX (510) 437-5836    Fax # (310) 732-2029
email: srushing@d11.uscg.mil             e-mail:rgriffiths@d11.uscg.mil
   cc: mcarlson@d11.uscg.mil

1.7   AIDS TO NAVIGATION

Navigation aids located within or near the areas required to be dredged 
will be removed by U.S. Coast Guard in advance of dredging operations.  The 
Contractor shall not remove, relocate, obstruct, willfully damage, make 
fast to, or interfere with any aids to navigation unless specifically noted 
as part of this work.  The U.S. Coast Guard has authority for moving or 
relocating aids to navigation.  The Contractor shall notify the Eleventh 
Coast Guard District in writing with a copy to the Marine Safety Office / 
Group LA-LB, and the Contracting Officer, not less than 14 days in advance 
of the time he plans to operate any equipment adjacent to any aids to 
navigation which requires relocation or removal.

Navigation:  The Contractor's operations shall conform to the U.S. Coast 
Guard publication "Navigation Rules, International-INST M16672.2", latest 
edition.

1.8   DREDGING AIDS

The Contractor shall submit a plan to the Contracting Officer on use and 
location of Temporary navigational aids and obtain the approval of the U.S. 
Coast Guard and the Chief Port Pilot 30 days prior to placing any buoy or 
other dredging aid markers in the water.  Buoys and other dredging aids 
markers shall be equipped with necessary lights and the Contractor shall 
insure that all lights are in proper working order prior to installation.  
Buoys and dredging aid markers shall be maintained throughout the length of 
the dredging operation and shall not be colored, marked, or placed in a 
manner that will obstruct or be confused with other navigational aids.  The 
Contractor's buoys and aid markers shall conform to U.S. Coast Guard 
regulations.
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All underwater and above surface hazards to navigation shall be marked with 
a quick-flash white light at least 40 candela.

1.9   RESTRICTIONS

1.9.1   Obstruction of Channel

The Government will not undertake to keep the harbor entrance or navigation 
channels free from vessels or other obstructions.  The Contractor shall be 
required to conduct the work in such a manner as to obstruct navigation as 
little as possible, and in case the Contractor's plant so obstructs the 
channel as to make difficult or endanger the passage of vessels, said plant 
shall be promptly moved on the approach of any vessel to such an extent as 
may be necessary to afford a practicable passage.  Upon the completion of 
the work, the Contractor shall promptly remove his plant, including ranges, 
temporary buoys, and piles and other marks placed by him under the contract 
in navigable waters or on shore. The Contractor's dredge shall be equipped 
for bridge to bridge communication with other vessels and the Contractor 
shall monitor prescribed channel in compliance with Coast Guard regulations.

Representatives of other Agencies. Personnel representing owners and 
agencies may be present for various portions of the work.  However, the 
Contractor will be responsible only to the Contracting Officer.

The Contractor shall keep all areas neat, clean, and in a safe condition at 
all times.

1.9.2   Electric Current

All electric current required by the Contractor shall be furnished at his 
expense. All temporary connections for electricity shall be subject to the 
approval of the Contracting Officer. All temporary lines shall be 
furnished, installed, connected, and maintained by the Contractor in a 
workmanlike manner satisfactory to the Contracting Officer and shall be 
removed by the Contractor in a like manner at his expense prior to final 
acceptance of the construction.

1.9.3   Pipeline Crossings.

The Contractor shall provide anchors or similar provisions to prevent 
rupture along the pipelines as required and where pipeline change in 
direction 22 degrees or more. Spills resulting from rupture shall be 
removed by and at the expense of the Contractor. Should submerged pipeline 
cause shoaling in the channel, the Contractor shall remove such shoals and 
restore to the depths as existed prior to the laying of the submerged pipe. 
Materials so removed shall be disposed of in a manner approved by the 
Contracting Officer. No separate payment will be made for the removal of 
such shoals and all cost thereof shall be included in the contract price 
with no additional cost to the Government.

1.9.4   Channel Crossings:

Where the Contractor's delivery pipe and any required power lines cross 
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navigation channels, the top of the pipe and power lines shall be submerged 
and maintained to a minimum depth of -72 feet MLLW in the Entrance     
Channel (Glenn Anderson Ship Channel) to Pier 300 Turning Basin (LA North 
Channel Turning Basin), -45 feet MLLW in the Main, East Basin and West 
Basin Channels, -52 feet MLLW in the Pier 300 Channel (LA North Channel or 
Northern Channel), -67 feet MLLW in the Pier 400 Channel (South Channel), 
and -51 feet MLLW in the Super Tanker Channel (Fairway Non-Federal Channel) 
to provide an unrestricted navigation over the pipe and power lines for a 
distance of not less than the width of the channels.  The Contractor shall 
prevent floating of the submerged pipeline and powerline (i.e. anchors, 
weights, air valves, etc.).  The Contractor shall remove the anchors or 
weights after completion of the dredging operations.

1.10   MARINE PLANT AND EQUIPMENT

a.  All marine plant and equipment which are required by federal 
regulations to be inspected by the United States Coast Guard, shall have 
valid certifications.  No marine plant or equipment requiring Coast Guard 
inspection shall be put into use on the job without the required 
certification issued by the U.S. Coast Guard Officer in Charge of Marine 
Inspections.

b.  All marine construction equipment shall monitor appropriate VHF marine 
safety radio channels.

c.  Fuel transfer operations shall conform to U.S. Coast Guard design 
regulations, 33 CFR 156.

d. Marine Equipment and Construction Equipment Inspection. The Contracting 
Officer will make a detailed inspection of the Contractor's marine 
equipment and all construction equipment. A Marine Inspection Checklist and 
construction Equipment Inspection Checklist will be completed by the 
Contracting Officer prior to start of dredging. The Contractor may be 
required to modify or repair portions of its marine equipment and 
construction equipment that does not meet minimum standards as identified 
in the checklist before the marine equipment and construction equipment 
will be allowed to operate at the site. Any delays caused by required 
modifications or repairs will not be cause for any added coast to this 
contract and / or an extension in the time specified for completion of the 
contract. 

1.11   POINTS OF CONTACT

Representatives shall be notified ten (10) working days before work 
commences in areas affecting them, unless otherwise indicated.

     
FEDERAL AGENCIES:

U.S. Army Corps of Engineers
  Resident Engineer                  Dan Moore               (909) 981-5571
  Safety Office                      Susan Tianen            (213) 452-3898
U.S. Coast Guard                   
  Marine Safety Office/Group LA-LB   LT Rob Griffiths        (310) 732-2020
                                     BMC Robert Mikulskis    (310) 732-2020
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  Notice to Mariners                 QM2 Shannon Rushing     (510) 437-2970
  Aids to Navigation                 LT Matt Salas           (510) 437-2969 
  Signal Management                  LT Matthew Braden       (510) 437-2978
    
Federal Correction Institute
  Terminal Island                    Tammy Wooden            (310) 831-8961

LOS ANGELES HARBOR DEPARTMENT, CITY OF LOS ANGELES:
 
Chief Harbor Engineer               Stacey Jones             (310) 732-3646 

Chief Port Pilot                    Pilot Dispatch           (310) 732-3805
               Captains Bent Christiansen and Michael Rubino

Port Police                         Watch Commander          (310) 732-3491
                                    Emergencies              (310) 732-3500
 
Wharfinger                          Cathy Lozano             (310) 732-3833

Construction & Maintenance Yard     Joannie Mukai            (310) 732-3555
  
Substation information              Ben Chavdarian           (310) 732-3622
  
City Lifeguard                      Manya Traub              (310) 514-0261
 
Fire Department Battalion Headquarters  Chief Callaway       (310) 548-7516
 
Dept. of Water & Power
  Power System Operations            Johnson Tsui            (213) 367-0329
 
Least Tern Biologist                 Dennis Hagner           (310) 732-3682
 
 LOS ANGELES COUNTY:
   
Baywatch, Cabrillo Beach             John Lorentzen          (310) 372-2166

Dept. Recreation & Parks             Ron Berkowitz           (310) 548-7519

STATE OF CALIFORNIA:

Calif. Regional Water Quality
   Control Board-LA Region           Michael Lyons           (213) 576-6718
   
Dept. of Fish and Game               Marilyn Fluharty        (858) 467-4231

SOUTH COAST AIR QUALITY MGMT DISTRICT 
 
                                    William Thompson       (909)396-2398
   
 OTHERS:

Marine Exchange                      Dick Mckenna            (310) 832-6411

Terminal Island Processing           Mike Chevalier          (310) 832-2691
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Container Care, Ltd.                 John Hunter             (310) 547-0867

Southern California Gas Co.          John Dewitt             (310) 732-4237

Terminal Island Treatment
   Plant Manager                     Clarence Mansell        (310) 548-7543

Kaiser International Corp.           Roy Cootes              (310) 514-2084

1.12   TRANSPORTATION

The Contractor shall obtain and comply with all transportation permits and 
requirements.

The Contractor shall submit a plan for use of the Contractor's work and 
storage area for approval not less than 10 days prior to mobilization in 
the area.Only construction equipment, crew, and their support vehicles 
shall use the storage site in the harbor area.

1.13   PUBLIC SAFETY.

Attention is invited to the CONTRACT CLAUSE: PERMITS AND RESPONSIBILITIES. 
The Contractor shall provide temporary fencing, barricades, and/or guards, 
as required, to provide protection in the interest of public safety. 
Whenever the Contractor's operations create a condition hazardous to the 
public, he shall furnish at his own expense and without cost to the 
Government such flagmen and guards as are necessary to give adequate 
warning to the public of any dangerous conditions to be encountered and he 
shall furnish, erect, or maintain such fences, barricades, lights, signs 
and other devices as are necessary to prevent accidents and avoid damage or 
injury to the public. Flagmen and guards, while on duty and assigned to 
give warning and safety devices shall conform to applicable city, county, 
and state requirements. Should the Contractor appear to be neglectful or 
negligent in furnishing adequate warning and protection measures, the 
Contracting Officer may direct attention to the existence of a hazard and 
the necessary warning and protective measures shall be furnished and 
installed by the Contractor without additional cost to the Government. 
Should the Contracting Officer point out the inadequacy of warning and 
protective measures, such action of the Contracting Officer shall not 
relieve the Contractor from any responsibility for public safety or 
abrogate his obligation to furnish and pay for those devices. The 
installation of any general illumination shall not relieve the Contractor 
of his responsibility for furnishing and maintaining any protective 
facility.

1.14   GENERAL SAFETY REQUIREMENTS

1.14.1   General

The Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, 
(see CONTRACT CLAUSES: SECTION 00700, ACCIDENT PREVENTION) and the 
Occupational Safety and Health Act (OSHA) Standards for Construction (Title 
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29, Code of Federal Regulations Parts 1910 and 1926 as revised from time to 
time) and Cal/OSHA Title 8 Regulations are applicable to this contract.  In 
case of conflict, the most stringent requirement of the standards is 
applicable.  Pursuant to EM 385-1-1, the Contractor shall submit a 
Site-specific Safety and Health Plan.

1.14.2   The Prime Contractor's Superintendent

The Prime Contractor's superintendent shall take an active role in 
enforcing the safety requirements by participation in safety conferences, 
hazard analysis (see below), tool box meetings, walk-through inspections, 
correction of violations, etc., and including that of the subcontractor's 
work.

1.14.3   Activity Hazard Analysis

Based on the construction schedule, the Contractor shall submit an Activity 
Hazards Safety Analysis of each major phase or work prior to entering that 
phase of activity.  The analysis shall include major or high risk hazards, 
as well as commonly recurring deficiencies that might possibly be 
encountered for that operation, and shall identify proposed methods and 
techniques of accomplishing each phase in a safe manner.  The Prime 
Contractor's superintendent shall take active participation in the Activity 
Hazard Analysis, including the subcontractor's work.  Prior to start of 
actual work a meeting shall be held with the Prime Contractor, Government, 
and affected subcontractor to review the Activity Hazard Analysis.  In 
addition, job site meetings shall be held to train exhaustively foreman and 
workers on details of this analysis.

1.14.4   Violations

If recurring violations and/or gross violation indicate that the safety 
performance is unsatisfactory, corrective action shall be taken as 
direction and at the discretion of the Contracting Officer's Representative 
the retention or some part thereof will withheld from the progress payment 
until corrective action has been completed.

1.14.5   Fire Prevention

Cutting or welding will be permitted only in areas that are or have been 
made fire safe.  Where possible, all combustibles shall be located at least 
36 feet horizontally from the work site.  Where such location is 
impracticable, combustibles shall be protected with flame-proofed covers or 
otherwise shielded with metal asbestos guards or curtains.  Edges of covers 
at the floor shall be tight to prevent sparks from going under them.  This 
precaution is also important at overlaps where several covers are used to 
protect a large pile.  Other fire prevention precautions shall be in 
accordance with the latest National Fire Codes.

1.14.6   Record keeping/Reporting/Reporting Requirements

On all contract operations, the Prime Contractor shall be responsible for 
recording and reporting all accident exposure and experience incident work. 
 (This includes exposure and experience of the Prime Contractor and his/her 
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sub-Contractor(s)).  As a minimum these records shall include exposure 
work-hours and a log of occupational injuries and illnesses.  (OSHA Form 
200 or state equivalent as prescribed by 29 CFR 1926)  Reference COE EM 
385-1-1.

1.14.7   Accident Reporting

As part of the requirements for reporting accidents in accordance with EM 
385-1-1, Section 1, the Prime Contractor will submit at the 50% point and 
100% of project completion, a written summary of worker's compensation 
claims filed by workers in the project.  The report will include all 
subcontractors.  The main report covering the Prime Contractor claims will 
be certified as "correct and true" by the Contractor's compensation 
insurance carrier.  The same certification will be required for 
subcontractor reports.

All accidents are to be reported immediately to the Contracting Officer.  
The Government Safety Office must be notified within 24 hours and a written 
report of the incident must be submitted to the Contracting Officer within 
24 hours.

1.15   SIGNAL LIGHTS.

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Department of the Army and 
of the Coast Guard governing lights and signals to be displayed by towing 
vessels with tows on which no signals can be displayed, vessels, working on 
wrecks, dredges, and vessels engaged in laying cables or pipe or in 
submarine or bank protection operations, lights to be displayed on dredge 
pipelines, and day signals to be displayed by vessels of more than 65 feet 
in length moored or anchored in a fairway or channel, and the passings by 
other vessels of floating plant working in navigable channels, as approved  
the commandant, U.S. Coast Guard (33 CFR 80-84 and 33 CFR 96). All 
Contractor's anchor buoys, floating line, and plant shall be marked with 
flashing beacon lights after dark. Obstructions and hazards to navigation 
mentioned above shall be painted for visibility during daylight hours.

1.16   PERMITS

General. Reference is made to the clause of the contract entitled: PERMITS 
AND RESPONSIBILITIES, which obligate the Contractor to obtain all required 
licenses and permits.

Equipment Requiring Air Quality Permits.   For equipment that requires an 
Air Quality permits, the Contractor shall have a current, valid Air Quality 
permit from the South Coast Air Quality Management District.  Reference 
paragraph POINTS OF CONTACT.  A copy of the permit shall be provided to the 
Contracting Officer within 30 days after commencing work. The Contractor 
shall maintain a current record of equipment and permit information at the 
job site, and update the record on a weekly basis.

1.17   INSPECTION
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1.17.1   General

Reference is made to the contract clause:  INSPECTI0N OF CONSTRUCTION.  In 
addition, the Contracting Officer may direct the maintenance of the gages, 
ranges, location marks and limit marks in proper order and position; but 
the presence of the Contracting Officer shall not relieve the Contractor of 
responsibility for the proper execution of the work in accordance with the 
specifications. The Contractor will be required:

a.  To furnish, on the request of the Contracting Officer or any 
inspector, the use of such boats, boatmen, laborers, and material 
forming a part of the ordinary and usual equipment and crew of the 
plant as may be reasonably necessary in inspecting and supervising the 
work. However, the Contractor will not be required to furnish such 
facilities for the surveys, prescribed in the SECTION 02020: DREDGING 
paragraph: FINAL EXAMINATION AND ACCEPTANCE.

b.  To furnish, on the request of the Contracting Officer or any 
inspector, suitable transportation from all points on shore designated 
by the Contracting Officer to and from the various pieces of plant, and 
to and from the work areas.  Should the Contractor refuse, neglect, or 
delay compliance with these requirements, the specific facilities may 
be furnished and maintained by the Contracting Officer, and the cost 
thereof will be deducted from any amounts due or to become due the 
Contractor.

c.  To allow, upon the request of the Contracting Officer's 
Representative, authorized representatives of the California Regional 
Water Quality Control Board and the South Coast Air Quality Management 
District to: enter upon the Contractor's premises where a regulated 
facility or activity is located or conducted, or where records are 
kept; have access to and copy, at reasonable times, any records that 
must be kept per agency requirements; inspect at reasonable times any 
facilities, equipment (including monitoring and control equipment), 
practices, or operations regulated by these agencies; and sample or 
monitor at reasonable times any substances or parameters at any 
location for the purpose of assuring compliance with agency regulations.

1.17.2   Marine Equipment and Construction Equipment Inspection

Certification. All marine plant and equipment which are required by federal 
regulations to be inspected by the United States Coast Guard, shall have 
valid certifications. No marine plant or equipment requiring Coast Guard 
inspection shall be put into use on the project without the required 
certification issued by the U.S. Coast Guard Officer in Charge of Marine 
Inspections.

The Contracting Officer will make a detailed inspection of the Contractor's 
marine equipment and all construction equipment. A Marine Equipment 
Inspection Checklist and Construction Equipment Inspection Checklist will 
be completed by the Contracting Officer prior to start of dredging or other 
work. The Contractor may be required to modify or repair portions of its 
marine equipment and construction equipment that does not meet the minimum 
standards as identified in the Checklists before the marine equipment and 
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construction equipment will be allowed to operate at the site. Any delays 
caused by the required modifications or repairs will not be cause for any 
added costs to the contract and/or extension in the time specified for 
completion of the contract. A sample of the checklists are attached at the 
end of this section.

1.18   NAVIGATION

The contractor's operations shall conform to the U.S. Coast Guard 
publication "Navigation Rules, International-Inland", INST M16672.28, 
latest edition.

1.19   WORK AREAS AND EASEMENTS

The Contractor shall submit a Work and Storage Area Plan for approval 
within 15 days after receipt of Notice to Proceed.  Contractor's work and 
storage areas, as shown in exhibits 2, 3 and 5 attached to this sectiton, 
shall be enclosed by a 1.8 meter high chain-link fence.  Fence material 
shall be provided by the Contractor and may be new or used.  Upon 
completion of the work, the fence materials shall become property of the 
Contractor and shall be removed from the site.  The Contractor shall 
provide 24-hour, 7 days per week security for all areas.

1.20   CORPS OF ENGINEERS RESERVE FLEET

If the work specified in this contract is performed by a hopper dredge(s), 
the owner must have an active Basic Ordering Agreement (BOA) for the hopper 
dredge(s) on file with the Corps.  The Contractor shall be obligated to 
make the hopper dredge(s) available to serve in the Corps of Engineers 
Reserve Fleet (CERF) at any time that the hopper dredge(s) is performing 
work under this contract.  When the Contracting Officer is notified of the 
decision to activate this dredge(s) into the CERF, he shall take 
appropriate action to release the dredge(s).  He may then extend or 
terminate the contract to implement whichever action is in the best 
interest of the Government.  The CERF Contractor shall also be subject to 
the following conditions:

The Director of Civil Works may require the Contractor to perform 
emergency dredging at another CONUS (48 contiguous states) site for a 
period of time equal to the remaining time under this contract at the 
date of notification plus up to ninety (90) days at the previously 
negotiated rate which appears on the schedule of prices in the BOA.

The Chief of Engineers may require the Contractor to perform emergency
dredging at an OCONUS (Outside CONUS which includes Alaska, Hawaii, 
Puerto Rico, the Virgin Islands, or U.S. Trust Territories) site for a 
period of time equal to the time remaining under this contract at the 
date of notification plus up to one hundred eighty (180) days at the 
negotiated rate which appears on the schedule of prices in the BOA.

The CERF shall be activated by the Chief of Engineers or the Director 
of Civil Works; then the Ordering Contracting Officer will notify the 
Contractor. From the time of notification, the selected hopper 
dredge(s) must depart for the emergency assignment within seventy-two 
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(72) hours for CONUS or ten (10) days for OCONUS assignments.

A confirming delivery order will be issued pursuant to the Basic 
Ordering Agreement (BOA) by the Ordering Contracting Officer.  Such 
delivery order shall utilize the schedule of rates in the BOA for the 
specific hopper dredge(s).

If during the time period specified in the paragraphs above, a CERF 
vessel(s) is still required, the contract performance may be continued 
for additional time by mutual agreement.

1.21   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

This provision specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the Contract Clause 
entitled: DEFAULT (FIXED PRICE CONSTRUCTION).  In order for the Contracting 
Officer to award a time extension under this clause, the following 
conditions must be satisfied:

(1)  The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.

(2)  The unusually severe weather must actually cause a delay to the 
completion of the project. The delay must be beyond the control and 
without the fault or negligence of the Contractor.

The following schedule of monthly anticipated adverse weather delays is 
based upon National Oceanic and Atmospheric Administration (NOAA) or 
similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The Contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent 
activities.

                 MONTHLY ANTICIPATED ADVERSE WEATHER DAYS
                Work Days Based on Five (5) Day Work Week

   JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
     5     4     3     1     0     0     0     0     0     0     1     3

Upon acknowledgment of the Notice to Proceed and continuing throughout the 
contract, the Contractor will record on the daily CQC report, the 
occurrence of adverse weather and resultant impact to normally scheduled 
work.  Actual adverse weather delay days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled workday.  
The number of actual adverse weather days shall include days impacted by 
actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days.  If the number of actual adverse 
weather delay days exceeds the number of days anticipated, the Contracting 
Officer will convert any qualifying days to calendar days, giving full 
consideration for equivalent fair weather work days, and issue a 
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modification in accordance with the Contract Clause entitled: DEFAULT 
(FIXED PRICE CONSTRUCTION).

1.22   METHOD OF DREDGING

This contract is suitable for the following methods of dredging: hydraulic 
(cutter head) and pipeline, hopper dredge, back-hoe and clamshell-barge. 
The following restrictions shall apply:

a. To minimize adverse turbidity watertight hopper bins, barges or 
scows will be required for holding and transporting dredged material 
from clamshell-barge and pipeline-barge operations.

b. A dredge fill plan shall be submitted in accordance with SECTION 
02020: DREDGING and approved by the Contracting Officer prior to 
commencement of dredging operations.

c. The Contractor shall comply with all applicable Federal, State, 
County, and municipal laws, regulations, and permits governing the work.

1.23   AS-BUILT PLANS

1.23.1   General

The Contractor shall prepare and furnish the As-Built plans for the 
project.  The as-built plans shall be a record of the construction as 
installed and completed by the Contractor.  They shall include all the 
information shown on the contract set of plans and a record of all 
deviations, modifications, or changes from those plans, however minor, 
which were incorporated in the work, all additional work not appearing on 
the contract plans, and all changes which are made after final inspection 
of the contract work.  In event the Contractor accomplishes additional work 
which changes the as-built conditions of the facility after submission of 
the as-built plans, the Contractor shall furnish revised and/or additional 
plans as required to depict as-built conditions.  The requirements for 
these additional plans will be the same as for the as-built plans included 
in the original submission.  The plans shall show the following 
information, but not be limited thereto:

   (1) The location and description of any utility lines or other 
installations of any kind or description known to exist within the 
construction area.  The location includes dimensions to permanent features.

   (2) The location and dimensions of any changes to structures.

   (3) Correct grade or alignment of roads, channels, structures or 
utilities if any changes were made from contract plans. 

   (4) Correct elevations if changes were made in site grading.

   (5) Changes in details of design or additional information obtained from 
working plans specified to be prepared and/or furnished by the Contractor 
including but not limited to fabrication, erection, installation plans and 
placing details, pipe sizes, dimensions of equipment foundations, etc.
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   (6) All changes or modifications which result from the final inspection.

1.23.2   Preliminary As-Built Plans

The Contractor shall maintain one (1) set of full size, blueline prints 
marked up in red to show as-built conditions.  This set of as-built prints 
shall be kept current and available at the job site at all times.  All 
changes from what is shown on the contract plans, whether it be from 
changes requested by the Contracting Officer or resulting from additional 
information which might be uncovered in the course of construction, shall 
be accurately and neatly recorded as they occur by means of details and 
notes.  The marked-up as-built prints will be jointly inspected for 
accuracy and completeness by the Contracting Officer and Contractor prior 
to submission of each monthly pay estimate.  Information to be included on 
these preliminary plans shall conform to the requirements as stated above.  
Any and all as-built modifications shall be reflected on all sheets 
affected by the modifications.

1.23.3   Review Submittal

Not later than 14 calendar days after acceptance of the project by the 
Government, the Contractor shall deliver to the Contracting Officer one (1) 
full size set of blueline plans marked up to depict the as-built 
conditions.  If upon review, the plans are found to contain errors and/or 
omissions, they shall be returned to the Contractor for corrections.

1.23.4   Computer Drawing Files (CADD)

The Contractor shall develop the final computer file as-built plans from 
the approved preliminary plans.  The computer files shall be delivered in 
MicroStation Version 8 format, a Computer Aided Design and Drafting (CADD) 
program.  plans shall be prepared in general accordance with the Los 
Angeles District manual "Standards for Drafting" and the "Standards Manual 
for U.S. Army Corps of Engineers Computer-Aided Design and Drafting (CADD) 
Systems."  

1.23.5   Original Contract CADD Files.

The Government will provide all the computerized drawing files, along with 
a listing and description of the file contents, used to produce plans to 
advertise this contract.  The Contractor shall be responsible for 
downloading the computer files via the method described below.

1.23.6   Receiving Data via the Corps' File Server.

A formal request for the project files shall be submitted two (2) weeks in 
advance of the anticipated downloading.  The project files, in MicroStation 
(CADD) binary format, will then be stored on the file server for a period 
of two (2) weeks for the Contractor to retrieve via modem.  The Contractor 
will be provided all relevant information regarding access to the server 
via modem or Internet address.

1.23.7   Delivery
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Prior to finalizing the plans, two sets of plans shall initially be 
provided to the Contracting Officer for review and approval.  The 
Contracting Officer shall complete his or her review within ten (10) 
working days.  Upon final approval, the Contractor shall furnish two (2) 
full size sets and two (2) half size sets of the final as-built plans on 
reproducible mylars, and the computerized project files in MicroStation 
format.  All project files, whether revised or not, shall be provided to 
the Contracting Officer.

1.24   PROGRESS AERIAL PHOTOGRAPHS

The Contractor shall take monthly Aerial Photographs of the construction 
site depicting the construction progress.  The Contractor shall take 
vertical photographs at a scale of 1-inch equals 500 feet, overlapping 20 
percent.  Two sets of 9-inch by 9-inch color contact photographic prints 
and negative and digital version of same shall be submitted to the 
Contracting Officer on a monthly basis.

1.25   NON CONTRACT WORK.

The contractor and/or his subcontractors shall not perform any work or 
erect any structure for third parties, landowners or otherwise, within the 
limits of the rights-of way without prior approval of the Contracting 
Officer.

1.26   OTHER CONSTRUCTION.

There are a number of projects near the site of the work under this 
contract. The Contractor shall fully cooperate with the other contractors 
and with Government employees and shall carefully adopt scheduling and 
performing the work under this contract to accommodate the other work, 
heeding any direction that may be provided by the Contracting Officer. The 
Contractor shall not commit or permit any action that will interfere with 
the performance of work by any other Contractor or by Government employees. 
The Contractor shall coordinate work with port pilots (Port of Los Angeles, 
 Port of Long Beach, and U.S. Navy), provide required reports with the 
construction activities in the area, and coordinate work with navigation 
activities or maritime efforts in the area.

1.27   CONTINUITY OF WORK

No final payment will be made for work performed in any area until the 
depth for each dredge element required under the contract is reached in the 
area.  Nor will payment be made for excavation in any area not adjacent to 
and in prolongation of areas where full depth has been secured except by 
decision of the Contracting Officer.  Should any such nonadjacent area be 
excavated to full depth during the operations carried on under the 
contract, payment for all work therein may be deferred until the required 
depth has been made in the area intervening.  The Contractor may be 
required to stop construction operations at any time at no additional cost 
to the Government when for any reason the gages or ranges cannot be seen or 
properly followed.
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1.28   NOTICE OF PARTNERSHIP

The Contracting Officer intends to encourage the foundation of a cohesive 
partnership with the Contractor and its subcontractors. This partnership 
will be structured to draw on the strengths of each organization to 
identify and achieve reciprocal goals. The objectives are effective and 
efficient contract performance and intended to achieve completion within 
budget, on schedule, and in accordance with plans and specifications. This 
partnership would be bilateral in makeup, and participation will be totally 
voluntary. Any cost associated with effectuating this partnership will be 
agreed to by both parties and will be shared equally with no change in 
contract price. To implement this partnership initiative it is anticipated 
that within 60 days of notice to proceed the Contractor's on-site project 
manager and the Contracting Officer's Resident Engineer would attend a two 
days partnership development seminar/team building workshop together with 
the Contractor's key on-site staff and key Government personnel. Follow-up 
workshops of 1 to 2 days duration would be held periodically throughout the 
duration of the contract as agreed upon by the Contractor and Contracting 
Officer.

PART 2   Materials (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

    -- End of Section --
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